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REQUEST FOR PROPOSAL 

Notice is hereby given that proposals for RFP No. 3896 shall be received to furnish and deliver a Sea Level 

Rise Adaptation Plan per the attached terms, conditions and specifications. Proposers must be registered on 

the City of Santa Barbra’s PlanetBids portal in order to receive addendum notifications and to submit a 

proposal.  The portal is located at https://www.planetbids.com/portal/portal.cfm?CompanyID=29959. If any 

Addendum issued by the City is not acknowledged online by the Proposer, the PlanetBids System will prevent 

the Proposer from submitting a proposal. Proposers are responsible for obtaining all addenda from the City’s 

PlanetBids portal.   
 

1. Proposals will be received until 3:00 P.M., October 30, 2017.  At this date and time all proposals will 

be received electronically.  If further information is needed, submit questions through Q&A tab in the 

PlanetBids Portal or contact Melissa Hetrick, Project Planner at 805-564-5470 ext. 4556 or 

mhetrick@santabarbaraca.gov. Please submit questions by 5:00 p.m., October 19, 2017. Any 

questions the City feels are pertinent to all interested proposers will be answered to all participating 

proposers as addenda to this RFP. 

 

It is the responsibility of the proposer to submit their proposal with sufficient time to be received by PlanetBids 

prior to the receiving date and time. Late or incomplete proposals will not be accepted. 

FAIR EMPLOYMENT PRACTICE ACT 

Contractor agrees in accordance with Section 1735 and 1777.6 of California Labor Code, and the California Fair 

Employment Practice Act (Sections 1410-1433) that in the hiring of common or skilled labor for the 

performance of any work under this contract or any subcontract hereunder, no contractor, material supplier or 

vendor shall, by reason of age (over 40), ancestry, color, mental or physical disability, sex, gender identity and 

expression, marital status, medical condition (cancer or genetic characteristics), national origin, race, religious 

belief, or sexual orientation, discriminate against any person who is qualified and available to perform the work 

to which such employment relates.  The Contractor further agrees to be in compliance with the City of Santa 

Barbara’s Nondiscriminatory Employment Provisions as set forth in Chapter 9 of the Santa Barbara Municipal 

Code. 

LIVING WAGE 

Any professional services agreement issued as a result of this request for bids or quotes may be subject to the 

City’s Living Wage Ordinance No 5384, SBMC 9.128 and its implementing regulations. 

CERTIFICATE OF INSURANCE 

Contractor must submit to the City of Santa Barbara within ten (10) calendar days of an order, AND PRIOR TO 

START OF WORK, certificates of Insurance naming the City of Santa Barbara as Additional Insured in 

accordance with the attached Insurance Requirements. 

 

https://www.planetbids.com/portal/portal.cfm?CompanyID=29959
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II. PROJECT DESCRIPTION/SPECIFICATIONS  

A. INTRODUCTION 
The Planning Division of the City of Santa Barbara Community Development Department is requesting 

proposals from qualified consultants to prepare a Sea Level Rise (SLR) Adaptation Plan for the City of 

Santa Barbara.  The plan is funded through a Round 3 California Coastal Commission (CCC) Local 

Coastal Program (LCP) Local Assistance Grant.   

The City has been in the process of updating its LCP since 2014 when it received funding in Round 1 of 

the CCC LCP Grant Program.  This first phase of the LCP update has resulted in a Draft Coastal Land 

Use Plan (LUP) that is a comprehensive update to the existing Coastal LUP that will be released for 

public review this fall.  The work conducted as part of the Round 1 of the CCC LCP Grant Program 

included SLR modeling, an initial review of existing information on the City’s vulnerabilities to SLR and 

development of interim draft policies for the Draft Coastal LUP to begin to address the impacts of SLR in 

the next few years.    

A comprehensive SLR Adaptation Plan is now needed to provide additional details on the City’s 

vulnerabilities and to analyze the feasibility, economic impacts, and environmental consequences of 

various adaptation strategies.  The plan will utilize best available science to analyze impacts and feasible 

adaptation strategies for the low-lying and coastal bluff areas in the City’s coastal zone in the near term 

(2030), mid-term (2050/60), and long term (2100).  The information in the plan will be used to amend 

policies and development standards in the City’s LCP. 

The overall process for vetting internal, stakeholder, and public input on the SLR Adaptation Plan will 

likely include formation of an internal City staff SLR team from various departments (i.e. Waterfront, 

Public Works; Parks; etc.); a SLR Subcommittee made up of members of relevant boards and 

commissions of the City; regular consultation with staff from CCC and other agencies, and public 

outreach for various steps of the plan.  While most of this work will be conducted by City staff, the 

consultant that is part of this RFP would assist with the public outreach, subcommittee, and stakeholder 

process as needed during development of the SLR Adaptation Plan and subsequent Draft LCP 

Amendment. 

B. BACKGROUND 

Local Coastal Program Update and Grants 
In 2011, the City of Santa Barbara adopted a General Plan update and associated Environmental Impact 

Report.  Since 2014, the City has been in the process of updating its LCP, which was originally certified 

in 1981 (Coastal LUP) and 1986 (Implementation Plan).  The City was awarded a Round 1 CCC LCP 

Local Assistance Grant that ended in April 2016 for the first phase of the LCP Update.  The primary goals 

originally outlined for the LCP Update were to:  1) update and clarify the Coastal LUP text, policies, and 

maps using recently adopted 2011 General Plan text, policies, and maps, and 2) consider the effects of 

SLR and start to develop coastal adaptation strategies for incorporation into the LUP or Implementation 

Plan (IP).  The scope of the work changed through the course of the Round 1 CCC LCP Local Assistance 

Grant period and what was meant to be a targeted update to the LCP later became a cover-to-cover 

rewrite of the City’s existing Coastal LUP.  A more detailed summary of the work conducted on the LCP 

Update to date is provided in Attachment 2.   
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A draft of an updated Coastal Land Use Plan has been developed in consultation with CCC staff, City 

Departments, and a LCP Update Subcommittee composed of members of the City’s Planning, Harbor, 

and Parks and Recreation Commissions, and will be released this fall for public review and action by the 

City Council and CCC.  The Draft Coastal LUP contains policies that direct the preparation of a SLR 

Adaptation Plan and subsequent amendment of the LCP to implement any policies or development 

standards that are developed as part of the plan.  The Draft Coastal LUP contains interim policies to 

address coastal hazards in the review of coastal development permits in the next few years until the Sea 

Level Rise Adaptation Plan and associated LCP Amendment are completed.  These interim policies 

identify potential shoreline hazard screening areas based largely on information obtained from CoSMoS 

3.0.  The policies also contain interim development standards and evaluation guidelines for areas 

potentially subject to beach erosion; coastal bluff erosion; coastal bluff slope failure; coastal flooding; and 

wave impacts, now and in the future and factoring in the effects of SLR.  These interim standards expand 

upon existing City policy direction contained in the 2011 General Plan and practices.   

 

Previous Sea Level Rise and Coastal Erosion Work 
As part of the first phase LCP Update, the City did not have funding for extensive sea level rise modelling 

or analysis and had to rely on information being produced at the time to gain a preliminary understanding 

the hazards of beach erosion; coastal bluff erosion; coastal bluff slope failure; coastal flooding; and wave 

impacts, now and in the future and factoring in the effects of SLR in the City.  The following outlines 

some of the SLR and coastal hazard work conducted to date: 

 Geologic Hazards Evaluation of the City of Santa Barbara – Michael Hoover, 1978 

 Study of the geologic and seismic activity in the City of Santa Barbara, focusing on the 

relationship between the geologic features (bedding planes, fold axes, and joints) and the 

bluff face.  

 Geology and Geohazards Master Environmental Assessment, Technical Report and Evaluation 

Guidelines -  URS, 2009 

 Report prepared for the 2011 General Plan Update that maps geologic hazards (geology, 

soils, fault hazard zones, peak ground acceleration, liquefaction zones, slope failure 

zones, expansive soils, erosion potential, radon hazard, and sea cliff retreat) and provides 

guidance and information regarding how the mapped categories should be used in project 

previews and associated impact analysis. 

 Impacts of Rising Sea Level on Coastal Communities: A Santa Barbara Case Study - Bren 

MESM Students, 2009 

 Performed by UCSB Bren School of Environmental Science and Management students.   

Assessed future SLR impacts using predictions of .5, 1.4, and 2 meter increases.   

 City of Santa Barbara Sea Level Rise Vulnerability Study - Gary Griggs, July 2012 

 Technical study performed that assessed the City of Santa Barbara’s vulnerability to sea 

level rise and other coastal hazards.  

 City of Santa Barbara Sea Level Rise Vulnerability Assessment - Bren MESM Students, 2015 

 This study utilized the 2012 Griggs Study to identify where Santa Barbara is vulnerable 

to sea level rise hazards within human populations, critical infrastructure, recreation and 

public access, as well as ecological resources. 

 Santa Barbara County Coastal Hazard Modeling and Vulnerability Assessment - ESA, August 

2015 

 Countywide study to assess the county’s vulnerability sea level rise and other coastal 

hazards.  



 

Page 6 of 50 

 

 Updated Coastal Flooding and Erosion Hazards for Santa Barbara City - ESA, February 2016 

 An update of Santa Barbara County’s Coastal Hazard Modeling and Vulnerability 

assessment that incorporated updated methods of analyses that better align with the 

current management practices along the Santa Barbara City waterfront. 

 Santa Barbara Area Coastal Ecosystem Vulnerability Assessment - California Sea Grant, May 

2017 

 2017 study investigating future changes to Santa Barbara’s climate, beaches, watersheds, 

wetland habitats, and beach ecosystems. 

 CoSMoS 3.0 - USGS, March 2017 

 Coastal Storm Modeling System 3.0 models coastal flooding with both sea level rise and 

storm scenarios, with consideration of shoreline evolution along the Southern California 

Bight. 

Some of these studies can be found on the City’s FTP site at:  Sea Level Rise Adaptation Plan 

Background Information 

C. SEA LEVEL RISE ADAPTATION PLAN 
The purpose of the SLR Adaptation Plan is to assess the vulnerability and potential adaptation strategies 

to address the projected impacts of SLR in the near term (2030), mid-term (2050/60), and long term 

(2100) in the City of Santa Barbara.   

The objectives of the plan are to: 

1. Utilize existing information and methodologies to the extent feasible;    

2. Consider work being conducted by CCC, other State agencies, regional jurisdictions, and other 

entities;  

3. Conform with the Safeguarding California Plan: California’s Climate Adaptation Strategy; the 

California Coastal Commission Sea Level Rise Policy Guidance; the California Coastal 

Commission’s Residential Adaptation Policy Guidance; 2012 National Research Council’s Sea-

Level Rise for the Coast of California, Oregon and Washington: Past, present, and Future; and, 

Ocean Protection Council’s Rising Seas in California, An Update on Sea-Level Rise Science; 

4. Be specific to the conditions present in the City of Santa Barbara; 

5. Consider the overall goals and values of the City of Santa Barbara as presented in the City’s 

General Plan and Draft Coastal LUP (sustainability, public coastal access, economic vitality, 

etc.); 

6. Be written and designed to be easily understood and informative to the public, stakeholders, and 

City decision makers that are not familiar with the technical specifics; and 

7. Be responsive to input from the public, stakeholders, and City decision makers.    

Scope of Work 
The following is a preliminary scope of work developed for the SLR Adaptation Plan which follows and 

builds upon the scope provided in the Round 3 CCC LCP Local Assistance Grant agreement with CCC 

(Attachment 1).  This SLR Adaptation Plan is just one phase of a long term program that will require 

additional studies in the future.  City staff, in consultation with CCC staff, have taken a first step in 

outlining what work could be prioritized and how it potentially could be completed to meet the current 

budget allocated for this phase.  However, the City welcomes any adjustments, additions, deletions, or 

refinements to the scope of work that may be recommended by consultant(s).  Both City and CCC staff 

understand that the scope of work included in the current Round 3 CCC LCP Local Assistance Grant 

agreement may need to be amended based upon consultant input.  The amount of the grant, however, 

cannot be amended. 

http://services.santabarbaraca.gov/Files/Community_Development/SLR%20Adaptation%20Plan%20Background%20Studies/
http://services.santabarbaraca.gov/Files/Community_Development/SLR%20Adaptation%20Plan%20Background%20Studies/
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Task 1 Project Kickoff: 

This represents the beginning of work with the chosen consultant and the first meeting to include: 

 Project Overview  

 Review of Work Previously Completed and Background Materials 

 Project Details – More specific details including: 

 Scope, Goals, Objectives  

 What the project is intended to accomplish 

 What the project is not intended to accomplish 

 Project Timeline  

 Key milestones 

 Key target dates 

 Identified challenges and risks  

 Project Team Roles & Responsibilities 

 Stakeholder Communications  

 Next Steps – A specific instruction to everyone about what is happening next, including what 

each person is expected to do. 

Task 2 Vulnerability Assessment Update: 

In 2015 a Sea Level Rise Vulnerability Assessment was prepared by students of the UCSB Bren School 

of Environmental Science and Management that was based upon SLR modelling contained in “City of 

Santa Barbara Sea Level Rise Vulnerability Study” completed by Gary Griggs in July 2012. 

An updated vulnerability assessment needs be prepared that analyzes the potential effects of SLR utilizing 

current best available science and the Commission’s Final Sea Level Rise Policy Guidance.  

The current Round 3 CCC LCP Local Assistance Grant agreement included the following tasks in the 

Vulnerability Assessment:  

 Sea Level Rise Modelling that analyzes: 

 Effects of SLR in the near term (2030), midterm (2050/2060), and long term (2100) with 

and without exiting shoreline and slope protection; 

 Storm and non-storm scenarios, including maximum daily and annual tidal inundation 

incorporating Laguna Tide Gate and other key City infrastructure; 

 Anticipated changes in beach width under future sea level rise scenarios; and 

 Anticipated changes in bluff erosion.  

 

The original Round 3 CCC LCP Local Assistance Grant application was written prior to the 

release of CoSMoS 3.0.  City staff now anticipate the use of CoSMoS 3.0 to satisfy the majority 

of the modelling needs outlined above.  It should be noted, though, that there are significant 

differences between models and information sources for anticipated future coastal bluff erosion 

and failure in the Santa Barbara area.  A closer examination of various sources of information on 

the geologic condition of the coastal bluffs in Santa Barbara may be needed to confirm if 

CoSMoS 3.0 represents the accurate potential risk areas along the coastal bluffs for the purposes 

of planning and development review.   

 

 An inventory and map of the following assets found to be at risk from SLR with and without 

existing shoreline and slope protection: 

 Public and private residential and non-residential land and improvements; 

 Public works including infrastructure and facilities (e.g. roads, bridges, water, sewage, 

utilities, etc.); 
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 Ecosystems, using existing data, including City Master Environmental Assessment maps 

and information, SB-CEVA maps and information, and other existing data provided by 

the consultant; and  

 Recreational assets, including beaches, public restrooms, trails (including existing and 

planned segments of the California Coastal Trail), beach accessways, parks, harbor, 

public coastal access parking, visitor-serving commercial development, etc. 

City planning staff have already inventoried existing shoreline protection devices in the City, but 

additional work may be needed to complete a first order, preliminary evaluation of existing shoreline 

protection devices and tide gates (e.g. Laguna Channel Tide Gate).   

At the request of CCC staff, the current Round 3 CCC LCP Local Assistance Grant agreement includes a 

3 week review period of a Draft Vulnerability Assessment Update by CCC staff. 

Task 3 Economic and Fiscal Impacts Review: 

As outlined in the current grant agreement, this review would provide the market value of land and 

improvements, as well as the public infrastructure, ecosystem and recreational asset values that could be 

impacted by sea level rise. This information would inform Task 4, Cost/Benefit Analysis and Adaptation 

Plan.   

This task would include evaluation of the following: 

 Property values:  
 Obtain public and private property valuation data for the properties at risk.  

 Assign values to at-risk properties. 

 Analyze the property inventory and valuation data and estimate the potential loss in 

property value and the economic and fiscal impacts to the City’s general fund, tourism, 

coastal dependent, and other industries (i.e., loss of property tax and transient occupancy 

tax revenue, tourism-related jobs, tourism-related sales tax revenue, commercial fisheries, 

etc.). 

 Public Works values: Assign an economic value to these assets and estimate the potential loss 

and replacement costs. 

 Ecosystem values: Evaluate potential economic and fiscal impacts related to important 

ecosystem changes given vulnerabilities. Existing and simple methodologies and information 

should be utilized to the extent feasible.   

 Recreational asset values: Evaluate potential economic and fiscal impacts related to recreational 

assets given vulnerabilities. Existing and simple methodologies should be utilized to the extent 

feasible.  For beaches, methods could include assigning a value to the change in size (based on 

width, acreage or other metric) and incorporating beach attendance data, as necessary.  Consider 

the potential loss of transient occupancy tax revenue, tourism-related jobs, tourism-related sales 

tax revenue, recreational fisheries, etc.  

While the economic and fiscal impacts review should be quantitative where feasible, it is possible that 

analysis of certain resources may lend itself better to a qualitative assessment. 

At the request of CCC staff, the current Round 3 CCC LCP Local Assistance Grant agreement includes a 

3 week review by CCC staff of a proposed methodology for the economic and fiscal impacts review prior 

to the evaluation being undertaken.   

Task 4 Cost/Benefit Analysis and Adaptation Plan: 

An adaptation plan should be developed for various adaptation strategies to address the impacts of SLR in 

the near term (2030), mid-term (2050/60), and long term (2100).  The products of this plan would be used 

to amend policies and development standards of the City’s Local Coastal Program.   
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The plan should include an evaluation of effectiveness, trade-offs, and costs of a range of feasible 

adaptation strategies and include information obtained through the Updated Vulnerability Analysis and 

the Economic and Fiscal Impacts Review.  Feasible adaptation strategies could include, but are not 

limited to, sediment management, beach nourishment, protect in place and targeted, managed retreat.   

The analysis should include general estimates of costs to: replace, protect or relocate the at-risk 

properties, infrastructure, ecosystems, and recreational facilities in a way that minimizes hazards 

identified in the vulnerability assessment; maintain beach widths through sediment management and/or 

beach nourishment; and/or purchase and relocation of upland property that would allow beach migration. 

The analysis of each strategy should also include a discussion of its feasibility and impacts to coastal 

resources. Other factors to be considered include: public vs. private benefit; effectiveness; changes to land 

use designations, building standards, or other measures or impacts associated with the implementation of 

each option; any mitigation that would be required to offset such impacts; and any known legal 

constraints associated with each option. Adaptation strategies should be categorized by costs and 

timeframe for implementation, as triggered by anticipated levels of future SLR.   

The plan should also recommend: 

 Topics of further study needed. 

 Potential trigger points for implementation of various studies or adaptation measures in the future. 

 Monitoring that should be conducted into the future. 

 Preliminary ideas on methods to fund various adaptation strategies, maintain public access and 

recreation, and prepare the City for the upcoming costs of sea level rise. 

At the request of CCC staff, the current Round 3 CCC LCP Local Assistance Grant agreement includes 3 

week reviews by CCC staff of two deliverables: 1) an initial, simple cost/benefit analysis of adaptation 

strategies and 2) a subsequent detailed SLR Adaptation Plan. 

Task 5 Policy Development and Draft LCP Amendment: 

This task would include the development of policies to implement SLR adaptation strategies in 

consultation with other technical experts, the SLR Adaptation Plan Subcommittee, City staff, CCC staff, 

and input from the stakeholders group for inclusion in the City’s Local Coastal Program. Proposed policy 

language should build on or modify the policies proposed as part of the 2017 Draft Coastal LUP.   

This task should include proposed edits to the interim development standards and evaluation procedures 

in the 2017 Draft Coastal LUP.  In particular, the City is looking for guidance on how SLR should be 

factored into project level technical analysis and development standards for beach erosion, coastal bluff 

erosion, coastal bluff slope failure, coastal flooding, and wave impacts, now and in the future and 

factoring in the effects of SLR. 

Task 6 Public Outreach and Stakeholder Involvement: 

A public outreach consultant has been hired by the City to develop a basic public outreach plan for the 

LCP Update, including the Draft Coastal LUP, SLR Adaptation Plan, and a future Lower Cost Visitor 

Serving Accommodations Study.  The focus of this public outreach consultant will primarily be on the 

public outreach for the Draft Coastal LUP, which will include an initial public open house on the Draft 

Coastal LUP planned for fall 2017 and methods for effective public education, engagement, and outreach 

throughout the public outreach and decision-maker approval process for the Draft Coastal LUP.  The 

methods developed for public outreach on the Draft Coastal LUP will be continued under the SLR 

Adaptation Plan.  The public outreach consultant for the Draft Coastal LUP is developing a LCP Update 

website that will also be used for the SLR Adaptation Plan.  City staff will be primarily responsible for 



 

Page 10 of 50 

 

implementing the public outreach process, managing the website, managing the internal City staff SLR 

team, the SLR subcommittee, consultation with staff from CCC and other agencies.   

 

The consultant(s) chosen under this request for proposal would assist with public outreach and 

stakeholder involvement by: 

 

 Providing input on the public outreach process for the SLR Adaptation Plan, including 

appropriate points to engage the subcommittee public and decision makers; 

 Providing input on communicating highly technical information about SLR and climate change 

effectively to the public, including underserved communities (methods and appropriate 

messages); 

 Reviewing outreach materials prepared by City staff for accuracy; 

 Preparing PowerPoint presentations for use by City staff; 

 Attending workshops, subcommittee meetings, and hearings. 

Schedule 
A preliminary schedule was included in the Round 3 CCC LCP Local Assistance Grant agreement 

contained in Attachment 1 that includes work through April 2019.  It is assumed that the schedule for 

specific tasks may change based on input from the chosen consultant. 

D. CONSULTANT QUALIFICATIONS 
 

The following abilities and skills are desired from the consultant(s): 

 Project management from a consultant with an understanding of long range planning at the local 

level, particularly with California Coastal Act and Local Coastal Program planning experience; 

 Experience with hydrodynamic modeling to assess SLR and the effects of SLR, including the 

ability to evaluate and recommend best available science (experience with and understanding of 

CoSMoS 3.0); 

 Experience in coastal engineering (for plan level feasibility and as necessary for comprehension 

of modelling; no actual detailed engineering designs needed); 

 Experience in geologic and geotechnical hazard evaluation along coastal bluffs and associated 

areas of slope instability; 

 Experience in economic and fiscal impacts analysis, including as it relates to the effects of SLR 

and impacts to recreational assets; 

 Ability to evaluate the impacts of SLR based on modeling and develop vulnerability and risk 

assessments; 

 A working knowledge of the City’s coastal development patterns and geography; 

 A working knowledge of local, State and federal laws that could be relevant to adaptation 

strategies; 

 Ability to explain technical concepts in layperson terms in stakeholder communications and 

public outreach; 

 Experience in public outreach for SLR and climate related issues; 
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III. RESPONSE FORMAT, ORGANIZATION AND 

SUBMITTAL 

A. NUMBER OF RESPONSES 
Proposers may submit multiple proposals, if desired.  The City is not recommending or suggesting that 

proposers submit multiple proposals.  The City is merely stating an available option.  If a proposer 

chooses to submit multiple proposals, each must be entirely separate from the others.  The Evaluation 

Committee will not collate, merge, or otherwise manipulate the proposer’s proposals. 

B. PROPOSAL FORMAT  
All proposals must be submitted in the PlanetBids System and include the following information:  

1. Letter of Transmittal 

a. Identify the submitting organization; 

b. Identify the name, title, telephone and fax numbers, and e-mail address of the person 

authorized by the organization to contractually obligate the organization; 

c. Identify the name, title, telephone and fax numbers, and e-mail address of the person 

authorized to negotiate the contract on behalf of the organization;  

d. Identify the names, titles, telephone and fax numbers, and e-mail addresses of persons to be 

contacted for clarification; 

e. Be signed by the person authorized to contractually obligate the organization; 

f. Acknowledge receipt of any and all amendments to this RFP. 

2. Key Personnel 

Describe the project team composition and include resumes of key personnel.  Proposed members 

should be available for ninety (90) days from the proposal due date.  The City must be promptly 

notified of any changes in personnel prior to award. 

3. Experience and Qualifications. 

Provide general information concerning the Consultant’s qualifications and descriptions of up to 

three (3) similar public agency policy document projects that have been successfully completed.  

Identify the proposed team and project manager.   

4. Scope of Work.  

Provide a description of the approach and tasks proposed to complete the project.  The scope can 

include suggestions or supplemental tasks which may enhance the project or streamline the scope 

of services and improve cost effectiveness. The scope of work should be clear about who would 

do what tasks (City versus consultant and which consultant) and what information or resources 

the consultant would need from the City.  The scope of work and budget proposed by 

consultant(s) should be a preliminary, first order scope of work and budget.  Following selection 

of consultant(s), the chosen consultant(s) may need to provide a more detailed and refined scope 

of work and budget for contracting purposes based on discussions with the City.    

5. Project Schedule. 

Describe the Consultant’s ability to meet the proposed schedule and timing of each task in the 

scope of service. 

6. Budget. 

Provide a budget with scope of work tasks, labor, and materials cost by task.    
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7. References. 

List at least three (3) clients with contact information for whom the Consultant has performed 

services similar to those required by this RFP.  

C. PROPOSAL SUBMITTAL 
 

1. Proposers must be registered on the City of Santa Barbra’s PlanetBids portal in order to 

receive addendum notifications and to submit a proposal.  The portal is located at 

https://www.planetbids.com/portal/portal.cfm?CompanyID=29959.   If any Addendum issued by 

the City is not acknowledged online by the Proposer, the PlanetBids System will prevent the 

Proposer from submitting a proposal. Proposers are responsible for obtaining all addenda from 

the City’s PlanetBids portal. 

 
2. Proposals will be received until 3:00 P.M., October 30, 2017.  At this date and time all proposals 

received will be electronically forwarded to the City.  

 

3. INQUIRIES/CLARIFICATIONS: If further information is needed, submit questions through 

Q&A tab in the PlanetBids Portal or contact Melissa Hetrick, Project Planner at 805-564-5470 

ext. 4556 or mhetrick@santabarbaraca.gov. Please submit questions by 5:00 p.m., October 19, 

2017. The City will not be bound by or be responsible for any interpretations or conclusions 

drawn from this RFP. Any questions the City feels are pertinent to all interested proposers will be 

answered to all participating proposers as addenda to this RFP. 

 

 

 

 

https://www.planetbids.com/portal/portal.cfm?CompanyID=29959
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IV. EVALUATION 

A. EVALUATION FACTORS 
While the preliminary scope of work and budget will be evaluated to assess the general approach 

proposed, the primary focus of consultant selection will be on consultant qualifications as the scope of 

work is likely to be modified upon further discussions with the City.     

The City’s evaluation will consist of a matrix of the following factors that will be used in evaluating the 

submittals received in response to this RFP. Finalists shall be scored on a 100 point scale based on the 

following factors: 

1. Experience and background of the firm and key personnel, with emphasis on participation in 

similar or related projects with local government (40 points maximum). 

2. Proposal demonstrates knowledge of issues associated with sea level rise studies, planning and 

local government processes, Local Coastal Programs, and local conditions (25 points maximum). 

3. Responsiveness of the preliminary scope of work, budget, and schedule to the objectives of the 

plan in a manner that takes into account the funds available and timing of the grant (20 points 

maximum) 

4. Overall quality, completeness and clarity in the proposal (15 points maximum). 

B. EVALUATION PROCESS: 
1. All proposals will be reviewed for compliance with the mandatory requirements as stated within 

the RFP.  Proposals deemed non-responsive will be eliminated from further consideration. 

2. The City may contact the proposer for clarification of their response. 

3. The City may use other sources of information to perform the evaluation.  

4. Proposals will be evaluated on the factors in Paragraph A above, and assigned a point value.  The 

proposers with the highest scores may be selected as finalists based upon their initial proposals or 

the City may proceed with the proposer receiving the highest score.  Finalists who are asked or 

who choose to submit revised proposals for the purpose of obtaining best and final offers will 

have their points recalculated accordingly.  Interviews may be scheduled with finalists. The 

proposal most advantageous to the City, taking into consideration the evaluation factors in 

Paragraph A above, will be selected.  Please note, however, that a serious deficiency in the 

response to any one factor may be grounds for rejection regardless of overall score. 
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V. CONDITIONS GOVERNING THE PROCUREMENT 

A. GENERAL REQUIREMENTS 
This procurement will be conducted in accordance with the City of Santa Barbara procurement codes and 

procedures. 

1. Receiving Time/Late Proposals 

It is the responsibility of the proposer to submit their proposal with sufficient time to be received 

by PlanetBids prior to the opening date and time.  Late or incomplete proposals will not be 

accepted. 

2. Acceptance of Conditions Governing the Procurement 

Offerors must indicate their acceptance of the Conditions Governing the procurement in the letter 

of transmittal.  Submission of a proposal constitutes acceptance of the Evaluation Factors 

contained in Section III of this RFP. 

3. Incurring Cost 

Any cost incurred by the offeror in preparation, transmittal, presentation of any proposal or 

material submitted in response to this RFP shall be borne solely by the offeror. 

Any cost incurred by the offeror for set up and demonstration or for interviews shall be borne 

solely by the offeror.   

4. Prime Contractor Responsibility 

Any professional services agreement that may result from the RFP shall specify that the prime 

contractor is solely responsible for fulfillment of the agreement with the City.  The City will 

make contract payments only to the prime contractor. 

5. Subcontractors 

Use of subcontractors must be clearly explained in the proposal, and major subcontractors must 

be identified by name.  The prime contractor shall be wholly responsible for the entire 

performance whether or not subcontractors are used. 

6. Amended Proposals 

An offeror may submit an amended proposal before the deadline for receipt of proposals.  Such 

amended proposals must be complete replacements for a previously submitted proposal and must 

be clearly identified as such in the transmittal letter.  The City personnel will not merge, collage, 

or assemble proposal materials. 

7. Proposal Offer Firm 

Responses to this RFP, including proposal prices, will be considered firm for ninety (90) days 

after the due date for receipt of proposals or sixty (60) days after receipt of a best and final offer if 

one is requested. 

8. Best and Final Offer 

The City reserves the right to request Best and Final Offers from any or all proposers. This will 

be the only opportunity to amend or modify proposals based on feedback from the City.  

Information from competing proposals will not be disclosed.   
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9. Living Wage Requirement 

Any professional services agreement issued as a result of this request for bids or quotes may be 

subject to the City’s Living Wage Ordinance No 5384, SBMC 9.128 and its implementing 

regulations. 

10. Disclosure of Proposal Contents 

All proposals submitted in response to this RFP will become the property of the City of Santa 

Barbara and may be a matter of public record subject to the State of California Public Records 

Act (California Government Code Section 6250 et seq.).   

All proposals will be treated as confidential documents until the selection process has been 

completed. Once the selection has been made and the contract approved, all proposals will 

become a public record.  Under the California Public Records Act, any information submitted 

with a response is a public record subject to disclosure unless a specific exemption applies. The 

City assumes no responsibility for protecting the confidentiality of materials submitted by 

vendors as part of their proposals.  In the event a vendor desires to keep portions of its proposal 

confidential, the confidential information so claimed must be identified in writing at the time the 

proposal is submitted. The vendor must clearly identify those portions with the word 

“Confidential” printed on the top right hand corner of the page.  

If the City receives a request from a third party for a copy of the vendor’s proposal pursuant to 

the California Public Records Act or another applicable public disclosure law and the vendor has 

identified material within the proposal as confidential in accordance with the preceding 

paragraph, the City will provide the vendor with prompt notice of the request in order to allow the 

vendor an opportunity to seek a protective order or other appropriate remedy in order to prevent 

the disclosure of the material identified as confidential.  It is the vendor’s responsibility to advise 

the City of the vendor’s intent to seek a protective order or to advise the City of the vendor’s 

decision to waive the opportunity to seek a protective order in a timely fashion in order to allow 

the City an opportunity to comply with any applicable deadlines for disclosure.  If a protective 

order or other remedy is not obtained by the vendor in a timely fashion or the vendor waives the 

opportunity to seek a protective order, the City may disclose the vendor’s entire proposal in 

accordance with the California Public Records Act or other applicable law.     

The City assumes no responsibility for disclosure or use of unmarked data for any purpose.  If the 

City receives a request from a third party for a copy of the vendor’s proposal pursuant to the 

California Public Records Act or another applicable public disclosure law and the vendor has not 

identified any material within the proposal as confidential, the City will treat the entire proposal 

as a public record subject to disclosure.  Ultimately, it is the proposer's obligation and expense to 

protect information that the vendor claims is confidential. 

11. No Obligation 

The procurement in no manner obligates the City to the eventual rental, lease, purchase, etc., of 

any equipment, software, or services offered until a valid written contract is awarded and 

approved by appropriate authorities. 

12. Termination 

This RFP may be canceled at any time and any and all proposals may be rejected in whole or in 

part when the City determines such action to be in the best interest of the City of Santa Barbara. 

13. Governing Law 

This procurement and any Contract with proposer that may result shall be governed by the laws 

of the State of California. 
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14. Oral Changes and Basis for Proposal 

Do not rely upon oral explanations.  Changes and addenda will be issued in writing.  Only 

information supplied by the City in writing through the Purchasing Department, the City’s 

Contact, or in this RFP should be used as the basis for the preparation of proposals. 

15. Contract Deviations 

Any additional terms and conditions that may be the subject of negotiation will be discussed only 

between the City and the selected proposer and shall not be deemed an opportunity to amend their 

proposal. 

16. Proposer Qualifications 

The City may make such investigations as necessary to determine the ability of the proposer to 

adhere to the requirements specified within this RFP.  The City will reject the proposal of any 

proposer who is not a responsible proposer or fails to submit a responsive offer. 

17. Right To Waive Minor Irregularities 

The City reserves the right to waive minor irregularities and the right to waive mandatory 

requirements provided that all of the otherwise responsive proposals fail to meet the same 

mandatory requirements and/or doing so does not otherwise materially affect the procurement.  

This right is at the sole discretion of the City. 

18. Change in Contractor Representatives 

The City reserves the right to require a change in contractor representatives if the assigned 

representatives are not, in the opinion of the City, meeting its needs adequately. 

19. Right To Publish 

Throughout the duration of this procurement process and contract term, potential proposers, 

proposers, and contractors must secure from the City written approval prior to the release of any 

information that pertains to the potential work or activities covered by this procurement or the 

subsequent contract.  Failure to adhere to this requirement may result in disqualification of the 

proposer or termination of the contract. 

20. Ownership of Proposals 

All documents submitted in response to the RFP shall be become the property of the City of Santa 

Barbara and are subject to public records request.  

21. Contract Award 

Proposal will be evaluated by Committee comprised of City staff and may include outside 

consultants.  The Evaluation Committee will make an award recommendation and/or direct staff 

to negotiate the final terms.   

This contract shall be awarded to the proposer or proposers whose proposal is most advantageous, 

taking into consideration the evaluation factors set forth in the RFP.  The most advantageous 

proposal may or may not be the lowest cost proposal.  Proposers will be notified after the contract 

has been executed. 

22. Records and Audits 

The Contractor shall maintain such detailed records as may be necessary to demonstrate its 

performance of the duties required by this Contract, including the date, time and nature of 

services rendered.  These records shall be maintained for a period of three years from the date of 

the final payment under this Contract and shall be subject to inspection by City.  The City shall 

have the right to audit any billings or examine any records maintained pursuant to this Contract 
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both before and after payment.  Payment under this Contract shall not foreclose the right of City 

to recover excessive and/or illegal payments. 

23. Enforcement of Contract/Waiver 

A party's failure to require strict performance of any provision of this Contract shall not waive or 

diminish that party's right thereafter to demand strict compliance with that or any other provision.  

No waiver by a party of any of its rights under this Contract shall be effective unless expressed in 

writing and signed by the party alleged to have granted the waiver.  A waiver by a party of any of 

its rights shall not be effective to waive any other rights. 
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ATTACHMENT 1 - CITY OF SANTA BARBARA AND CALIFORNIA 

COASTAL COMMISSION GRANT AGREEMENT  

Work Program and Budget   

 
City of Santa Barbara 
Local Coastal Program Update Completion Project  
 
Grantee Contact Information 
 Person Authorized to sign grant agreement and any amendments: 

George Buell, Community Development Director 
  P.O. Box 1990, Santa Barbara, CA 93102 
  (805) 564-5470 / GBuell@SantaBarbaraCA.gov 

 Main Project Manager/Point of Contact:  
Debra Andaloro, Principal Planner 

  P.O. Box 1990, Santa Barbara, CA 93102   
(805) 564-5470 / DAndaloro@SantaBarbaraCA.gov 

 
Federal Employer Identification Number: 95-6000-787 
 
Budget Summary: 
 CCC funding:   $254,842 
 Other funding:   $189,551 
 Total project cost: $444,393 
 
Term of Project: January 1, 2017 (or upon date of grant execution) -April 15, 2019 

 

 
A. PROJECT DESCRIPTION  

 
This project will include a technical study on sea level rise and the development of a Draft LCP 
Amendment.  

The project will allow the City of Santa Barbara to continue and complete a Local Coastal Program (LCP) 
Update, which was initially funded in Round 1 of the Commission’s LCP Local Assistance Grant Program. 
The scope of the Draft LUP Amendment has significantly expanded since the project was initially funded 
two and a half years ago and now includes what amounts to a complete overhaul of the City’s Coastal 
Land Use Plan and significant changes, particularly in the area of biological resources, bluff 
development, and other sections. Given this, a more extensive public outreach program is needed for 
the comprehensive LUP Amendment.   

Additionally, in the course of work on the LCP Update over the last two and a half years, it has become 
clear that significant additional technical study, policy development, stakeholder involvement, and 
public outreach is needed in the area of sea level rise (SLR) adaptation. While the work conducted as 
part of the Round 1 grant included SLR modeling and began to look at the City’s vulnerabilities related to 
SLR, a comprehensive SLR Adaptation Plan is needed to provide additional details on the City’s 



 

Page 19 of 50 

 

vulnerabilities and analyze the feasibility, economic impacts, and environmental consequences of 
various adaptation strategies.  

TASKS  
 
Task 1: Innovative and Engaging Outreach Plan 
 

An innovative and inclusive outreach campaign will be conducted to engage the community and foster 
meaningful conversation about the future of the City’s Coastal Zone. It is imperative that extensive 
outreach be conducted to educate the community, address concerns, evaluate ideas, and establish 
preferences to successfully move the LCP update process forward. Low-income and underserved 
communities will be actively encouraged to inform the decision-making and adaptation planning 
process, and accommodations will be made for Spanish speakers. The coordinated outreach effort will 
be conducted through different avenues, allowing for public input throughout the project process, as 
described in more detail below. The tasks below would be used for outreach associated with the current 
LUP Amendment, as well as the Sea Level Rise Adaptation Plan work program described in detail below.  

Specific tasks will include: 
 

1.1 Stakeholder Engagement 

o Key stakeholder groups will be engaged throughout project implementation by way of 
an online survey that gauges existing knowledge, preferences and priorities moving 
forward; individual stakeholder meetings; and, an accessible website that includes 
reports, maps, meeting notices and outcomes, and other relevant information. 
Deliverables include: Survey URL, website URL, screenshots, and summary of input 
received. Results will be posted on the project website. 
 

1.2 Workshop Series 
o At least five (5) workshops including an open house to introduce the project will be 

conducted to educate the public about relevant project topics, solicit concerns, and 
establish preferences and priorities. One workshop will cover the Task 2 (Sea Level Rise) 
work product. Other potential topics include: The Santa Barbara Coastal Zone, the 
California Coastal Act, and the history of the City’s LCP; ESHA, creeks, wetlands, and 
potential changes to existing biological resources buffers and allowed uses; SLR and 
potential vulnerabilities, SLR adaptation options, and new technical studies and 
mapping; and, lower-cost visitor serving accommodations. The initial open house will 
help to prioritize future workshop topics.   
Deliverables include: Workshop notices, workshop materials, and summary of input 
received. Results will be posted on the project website. 

1.3 Stakeholder, Boards, Commissions, and Council Reviews 

o To solicit further community input, the draft documents will be presented to 
stakeholders and various boards, commissions, and council for review and action as 
follows: 
 Draft Coastal LUP:  The Draft Coastal LUP will be presented to various advisory 

boards and commissions, including the Architectural Board of Review, the Historic 
Landmarks Commission, the Harbor Commission, and Parks and Recreation 
Commission, for review and comment.  The Planning Commission will also review 
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the Draft Coastal LUP and provide a recommendation to Council.  Council will review 
the Draft Coastal LUP and ultimately decide to adopt, return to staff for further 
study, or deny the Draft Coastal LUP.  Each of these noticed public 
meetings/hearings will provide opportunities for stakeholder and public input. 

 SLR Adaptation Plan:  Preliminary drafts of various studies in support of the SLR 
Adaptation Plan will be presented at stakeholder meetings and as appropriate 
depending on study and area of interest, at various advisory boards and 
commissions including the Planning Commission for review and comment.  Each of 
these noticed public meetings/hearings will provide opportunities for stakeholder 
and public input. 

Deliverables include: Meeting notices, materials, minutes and/or resolutions. Results of 
meetings/hearings will be posted on the project website. 

 
Task 2: SLR Adaptation Plan 
 

The SLR Adaptation Plan will use as a foundation the work completed to date with Round 1 Grant 
funding, including existing conditions analyses, vulnerability assessments, SLR modeling, and maps. With 
the use of technical consultant services and the most accurate and timely (best available science) SLR 
information possible (including but not limited to CoSMoS 3.0, FEMA Pacific Coast Revised Maps and 
non-regulatory products, SBCEVA, etc.), the City and a technical consultant team will review additional 
modeling products for applicability and complete an analysis of impacts and feasible adaptation 
strategies to low-lying and coastal bluff areas in the City’s coastal zone. This information will be 
synthesized with an economic analysis to identify the trade-offs and identify cost-benefit analysis of a 
range of adaptation strategies to be used to draft policies and development standards for inclusion in 
the City’s LUP and IP. This task will be closely aligned with Task 1, Innovative and Engaging Outreach 
Plan. SLR information including modeling results, analysis of impacts, and feasible adaptation strategies 
shall be: 

1. Guided by the Safeguarding California Plan for Reducing Climate Risk; the Commission’s Sea 
Level Rise Policy Guidance document; and 

2. To the extent feasible, coordinated with other regional jurisdictions and entities working on SLR 
issues.   

 
Specific tasks will include: 

2.1 Project Kickoff:  
o This represents the beginning of work with the chosen consultant and the first meeting 

to include: 
 Project Overview  
 Project Details – More specific details including: 

 Scope, Goals, Objectives  
 What the project is intended to accomplish 
 What the project is not intended to accomplish 

 Project Timeline  
 Key milestones 
 Key target dates 
 Identified challenges and risks  

 Project Team Roles & Responsibilities –  
 Stakeholder Communications  
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 Next Steps – A specific instruction to everyone about what is happening next, 
including what each person is expected to do. 
 

2.2 Vulnerability Assessment Update: 

o Utilizing best available science and the Commission’s Final Sea Level Rise Policy 
Guidance, complete a vulnerability assessment update by examining the potential 
effects of SLR for the near-term to 2030, midterm to 2050/60, and long term to 2100. 
Best Available Science is to be determined at the time of this Task’s commencement and 
may be an update to previously completed studies or may rely on newly developed 
models by resource agencies.  This task will include:  

 (1) generating new storm and non-storm scenarios, including maximum daily 
and annual tidal inundation incorporating Laguna Tide Gate and its function, 

 (2) generating anticipated changes in beach width and bluff erosion rates under 
future sea level rise scenarios, 

 (3) creating an inventory and map of the following assets found to be at risk 
from SLR with and without shoreline protection: 

 Public and private residential and non-residential properties 

 Public works including infrastructure and facilities (e.g. roads, bridges, 
water, sewage, utilities, etc.) 

 Ecosystems, using existing data, including City Master Environmental 
Assessment maps and information, SB-CEVA maps and information, and 
other existing data provided by the consultant  

 Recreational assets, including beaches, public restrooms, trails 
(including existing and planned segments of the California Coastal Trail), 
beach accessways, parks, harbor, public coastal access parking, visitor-
serving commercial development, etc. 

These scenarios and topics will be modelled and quantitatively analyzed where feasible 
and applicable, or at a minimum thoroughly discussed in a qualitative manner. 

 
2.3 Economic and Fiscal Impacts Review: This review will provide updated values that reflect 
the market value of the land and improvements, as well as the public infrastructure, 
ecosystem and recreational asset values, as described below. Coordinate with Coastal 
Commission staff on scoping for this task prior to commencement of grant work. The 
Executive Director of the Commission or his/her designee shall review and approve the 
proposed methodology to be used to complete this task prior to the commencement of 
grant work. This information will inform Task 2.4, Cost/Benefit Analysis and Adaptation Plan. 

o Property value:  
 Obtain public and private property valuation data for the properties at risk.  
 Assign values to at-risk properties. 
 Analyze the property inventory and valuation data and estimate the potential loss in 

property value and the economic and fiscal impacts to the City’s general fund, 
tourism, coastal dependent, and other industries (i.e., loss of property tax and 
transient occupancy tax revenue, tourism-related jobs, tourism-related sales tax 
revenue, commercial fisheries, etc.). 

o Public Works value: Assign an economic value to these assets and estimate the 
potential loss and replacement costs. 
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o Ecosystem value: Evaluate potential economic and fiscal impacts related to important 
ecosystem changes given vulnerabilities. Methodologies could include (but are not 
limited to) Natural Capital Project InVEST models, habitat equivalency analysis, standard 
assessment methodology, compensatory mitigation value-transfer, hedonic analysis, 
and spatial analysis.   

o Recreational asset value: Evaluate potential economic and fiscal impacts related to 
recreational assets given vulnerabilities.  For beaches, methods could include assigning a 
value to the change in size (based on width, acreage or other metric) and incorporating 
beach attendance data, as necessary.  Consider the potential loss of transient occupancy 
tax revenue, tourism-related jobs, tourism-related sales tax revenue, recreational 
fisheries, etc.  
 

2.4 Cost/Benefit Analysis and Adaptation Plan  
o Complete an evaluation of the function and useful life of existing shoreline protection 

devices, with particular attention to public infrastructure such as the Laguna Creek Tide 
Gate facility. 

o Utilizing the findings and conclusions from the Economic and Fiscal Impacts Review and 
the Vulnerability Assessment Update, evaluate trade-offs and perform a cost-benefit 
analysis to develop a range of feasible adaptation strategies for use by public and 
private sector entities including, but not limited to, sediment management, beach 
nourishment, protect in place and targeted, managed retreat. Specifically, estimate the 
cost to replace, protect or relocate the at-risk properties, infrastructure, ecosystems, 
and recreational facilities in a way that minimizes hazards identified in the vulnerability 
assessment. Estimate the cost to maintain beach widths through sediment 
management, and/or purchase and relocation of upland property that would allow 
beach migration. The analysis of each strategy will also include a discussion of its 
feasibility, and impacts to coastal resources. These will be categorized by costs and 
timeframe for implementation, as triggered by anticipated levels of future SLR.  

o Other factors to be considered include: public vs. private benefit; effectiveness; changes 
to land use designations, building standards, or other measures or impacts associated 
with the implementation of each option and any mitigation that would be required to 
offset such impacts. 
 

2.5 Policy Development and Draft LUP Amendment 
o Form a stakeholder group to review options for adaptation strategies. 
o Develop adaptation strategies (policies, development standards, and projects) in 

consultation with other technical experts and input from the stakeholders group for 
inclusion in the City’s LCP. City staff will work collaboratively with CCC staff and 
sufficient time will be built into the schedule to discuss draft language with CCC staff 
before release to the public. Proposed policy language will be consistent with the 
Coastal Act. 
 

Deliverables include:  Vulnerability Assessment Update, Methodology for Economic and Fiscal 
Impacts Review, Cost/Benefit Analysis of Adaptation Strategies, Sea Level Rise Adaptation Plan, 
and draft LCP Amendment. (Following the grant, the draft LCP Amendment will be considered by 
Planning Commission and City Council for approval and subsequently submitted to the CCC as an 
LCP Amendment application.)   
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Task3: Project Management 
  

This task will cover staff time related to issuing RFPs for consultant assistance, directing the consultant 
teams, and administration of the consultant contracts and Commission grant. 

Deliverables include: RFPs and contracts for consultants; customary grant administrative records; 
Quarterly Grant Progress Reports for Commission. 

Post-Grant 
Beginning in April 2019, if not already done so, the draft LCP Amendment will be provided to 
Commission staff for early comments.  Following receipt of written comments from Commission staff, 
City staff will revise the draft LCP Amendments.  Notification to the public of the upcoming review and 
adoption process and availability of review drafts will be provided.  Hearings would be held at advisory 
boards and commissions as warranted, followed by PC for recommendation to Council, and then 
adoption at Council.  Following Council adoption, the LCP Amendment would be submitted to the 
Commission for review and certification. 

 

B. SCHEDULE  
 

Start: January 1, 2017 (or upon date of grant execution) End: April 15, 2019  

Task 1. Innovative and Engaging Outreach 
Plan 

Begin date:                 End Date: 

1.1 Stakeholder Engagement July 1, 2017         March 31, 2019 

1.2 Workshop Series ( 5 workshops) July 1, 2017         March 31, 2019 

1.3 Stakeholder, Boards, Commissions, 
and Council Reviews 

(LUP Update only)  
July 1, 2017                March 31, 2019 

Task 2. SLR Adaptation Plan Begin date:                 End Date: 

2.1 Project Kickoff August 1, 2017       November 30, 2017 

2.2 Vulnerability Assessment Update  
  

December 1, 2017              March 31, 2018 
(Include 3-week minimum Commission 
staff review period of draft deliverable) 

2.3 Economic and Fiscal Impacts Review 
Methodology  

 

December 1, 2017              March 31, 2018 
(Include 3-week minimum Commission 
staff review period of draft deliverable) 

2.4 Cost/Benefit Analysis and Adaptation 
Plan 
 

December 1, 2017           October 31, 2018 
(Include 3-week minimum Commission 
staff review period of draft deliverable) 

2.5 Policy Development and Draft LUP 
Amendment 

 City develops first Draft   

 Commission staff reviews and 
comments  

 City revises Draft   

November 1, 2018              March 31, 2019 
 
November 1, 2018 –January 31, 2019 
February 1 – March 15, 2019 
 
March 15, 2019 – April 15, 2019 

Task 3. Project Management July 1, 2017                        April 15, 2019 

Task 3  Completion Date:              April 15, 2019 
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C. BENCHMARK SCHEDULE  

ACTIVITY COMPLETION DATE 

Draft Vulnerability Assessment Update 
completed 

March 31, 2018 

Economic and Fiscal Impacts Review 
Methodology 

March 31, 2018 

Cost/Benefit Analysis of Adaptation Strategies October 31, 2018 

Stakeholder, Boards, Commissions, and 
Council Reviews of Draft LUP Update only 
completed 

April 30, 2018 

Draft SLR Adaptation Plan completed October 31, 2018 

Draft LCP Amendments prepared for SLR 
Adaptation  

April 15, 2019 

 
D. BUDGET  

 
Commission 
Grant Total 

Match/    
Other Funds  
(Source #1) 

Match/  
Other Funds 
(Source #2) 

Total (LCP Grant 
Funds + Match/ 

Other Funds) 

LABOR COSTS1 

City Staff Labor 

Task 1 – Innovative and 
Engaging Outreach Plan 

$19,175.00 $75,283.00 -- $94,458.00 

Task 2 – SLR Adaptation 
Plan 

$19,452.00 $76,373.00 -- $95,825.00 

     

Task 3 – Project 
Management 

$9,625.00 $37,895.00 -- $47,520.00 

Total Labor Costs $48,252.00 $189,551.00 -- $237,803.00 

DIRECT COSTS 

City Staff Project Supplies 

Postage/Shipping $1,200.00 $0 -- $1,200.00 

Supplies/Materials $6,360.00 $0 -- $6,360.00 

  Total  $7,560.00 $0 -- $7,560.00 

City Staff Travel In State2 

   Mileage -- -- -- -- 

   Hotel, etc. -- -- -- -- 

  Total  -- -- -- -- 

Consultants3 

                                                           
1 Amount requested should include total for salary and benefits.  
2 Travel reimbursement rates are the same as similarly situated state employees. 
3  All consultants must be selected pursuant to a bidding and procurement process that complies with all applicable 
laws. 
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Commission 
Grant Total 

Match/    
Other Funds  
(Source #1) 

Match/  
Other Funds 
(Source #2) 

Total (LCP Grant 
Funds + Match/ 

Other Funds) 

Consultant A 

Task 1 – Innovative and 
Engaging Outreach Plan 

$16,534.00 $0 -- $16,534.00 

Task 2 – SLR Adaptation 
Plan 

$182,496.00 $0 -- $182,496.00 

     

Task 3 – Project 
Management 

$0 $0 -- $0 

  Total  $199,030 $0 -- $199,030 

Total Direct Costs $206,590.00 $0 -- $206,590.00 

OVERHEAD/INDIRECT COSTS4 

Total City Staff 
Overhead/Indirect 
Costs  

$0 $0 -- $0 

TOTAL PROJECT COST $254,842 $189,551 -- $444,393 

 

                                                           
4 Indirect costs include, for example, a pro rata share of rent, utilities, and salaries for certain positions indirectly 
supporting the proposed project but not directly staffing it. Amount requested for indirect costs should be capped 
at 10% of amount requested for “Total Labor.” 
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  ATTACHMENT 2 – BACKGROUND ON LCP UPDATE 

A. BACKGROUND 

The City of Santa Barbara Local Coastal Program (LCP) 
The California Coastal Act (CCA) requires all local governments within the Coastal Zone to prepare a 

Local Coastal Program (LCP), comprised of a Land Use Plan (LUP) and Implementation Plan (IP), which 

serves as the standard of review for the issuance of coastal development permits within the local 

government’s jurisdiction.  The City of Santa Barbara’s LUP was originally certified by the California 

Coastal Commission (CCC) in 1981 and the IP in 1986. Since then, several LCP amendments have been 

approved and certified. However, the LCP has never been comprehensively updated. 

The City’s 1981 LUP incorporates, by reference, policies from many documents, including policies of the 

General Plan as it existed in 1980. Over time, this structure has created complications in determining 

when LCP amendments are required and the appropriate standard of review for CDPs. One of the major 

goals of the LCP Update is to modernize the LUP and fix this problem by making the LUP a stand-alone 

document.  Another goal of the update is to provide more detailed guidance for certain emerging and 

controversial issue areas that are not well covered in the existing LCP. 

Additionally, in 2011, after an eight year process, the City’s General Plan was comprehensively updated. 

The process of updating the General Plan included a multi-year visioning and public outreach process that 

included an outreach committee, informational mailings, public workshops, a website, surveys, and 

multiple work sessions and public hearings with the Planning Commission and City Council. It also 

included development and approval of a Program Environmental Impact Report that included many 

technical reports and inventory of resources in the City.  Because the 2011 General Plan has not been 

certified by the Coastal Commission, the policies and provisions of the plan do not apply in the Coastal 

Zone.   

LCP Update Phase I (2014 – 2017) - Preliminary Draft Coastal LUP 

Project Objectives  

In 2014, the City initiated the LCP Update primarily focused on updating the LUP and was awarded a 

grant from the CCC to partially fund the work effort.  The primary goals of the update were to: 1) update 

and clarify the LUP text, policies, and maps using recently adopted 2011 General Plan text, policies, and 

maps, and 2) consider the effects of sea level rise (SLR) and start to develop coastal adaptation strategies 

for incorporation into the LUP or IP. 

Progress to Date 

Because the majority of the LCP Update was envisioned to simply incorporate the already vetted and 

adopted text and policies from the 2011 General Plan, the LCP Update work plan did not include any 

visioning or initial public outreach and input.   

Furthermore, the City had an agreement with regional CCC staff that the preliminary draft was not 

intended for public review until consultation between regional CCC staff and City staff was completed on 

policy direction and language.  However, as staff began the consultation process with other City 

departments, an LCP Update Subcommittee (comprised of members from the City’s Planning 

Commission, Parks and Recreation Commission and Harbor Commission), and regional CCC staff, it 

became clear that the 2011 General Plan policies did not provide sufficiently detailed guidance in certain 

emerging and controversial issue areas such as bluff top and shoreline development, biological resources 

and creeks, coastal access parking, SLR, and preservation of lower-cost visitor-serving accommodations. 

A lack of detailed guidance in the existing LUP in some of these areas has led to significant workload for 
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staff, Planning Commission, and at times City Council. It has also led to uncertainties for applicants as to 

the exact development standards to which their projects will be held by both the City and the CCC on 

appeal. 

Consequently, the LCP Update work program significantly expanded in scope and detail, and this initial 

consultation process extended to nearly two years.  The result was a Preliminary Draft Coastal LUP 

submitted to CCC staff for review in February 2016 that represented a cover-to-cover rewrite and a work 

product far exceeding what was originally envisioned and prepared without public input.   

Despite the early and lengthy consultation with regional CCC staff, extensive written comments on the 

Preliminary Draft Coastal LUP were received from regional CCC staff in April 2016.  Since then, City 

staff and regional and state CCC staff have reviewed, negotiated and rewritten the Preliminary Draft 

Coastal LUP.  Currently, the draft document can be described as City staff’s best attempt at balancing the 

needs of private property owners with the public’s right to access the coast, the protection of coastal 

resources, and safety, while ensuring compliance with the CCA.  The result is a draft document that in 

many areas continues the City’s existing general policy direction, but provides more detail and codifies 

into policy the City’s existing practices and thus reduces implementation flexibility.  Some of the existing 

practices and new detail are considered controversial by interested parties and stakeholders for varying 

reasons.  In addition, there are a few areas of the draft document that represent significant policy shifts 

from the existing LUP to further protect coastal access, coastal resources, and public safety, including the 

following notable changes: 

 New definitions, evaluation procedures, and development standards for coastal access parking; 

 New definitions, evaluation procedures, buffers, and development standards for development in 

or near wetlands, creeks and other environmentally sensitive habitats; 

 New definitions, evaluation procedures, buffers, and development standards for coastal bluff 

faces, coastal bluff tops, and lower-lying coastal areas subject to flooding and erosion today and 

considering future sea level rise projections; 

 Explicit standards for shoreline protection structures that clarify where and when they are 

allowed, permit term limits, and technical evaluations needed; and 

 New standards for non-conforming uses and definitions for when a project is considered repair 

and maintenance, substantial redevelopment, and new development. 

Identification of Additional Work Efforts Needed 

During the preparation of the Preliminary Draft Coastal LUP, it became apparent that work efforts not 

scoped in the original CCC grant work program would be needed to complete the LCP Update.  

The first such work effort is a public outreach program. Because the development of the Public Review 

Draft Coastal LUP did not include a visioning process or public outreach, and given the breadth, depth 

and amount of new policy direction, a public outreach program is needed to communicate clearly to the 

public how the policies were developed (i.e., CCA compliance, internal staff input, CCC negotiations, 

etc.), why the City needs to clarify and codify existing practices (even if controversial), the purpose of 

significant policy shifts from the existing LUP, and constraints on further edits to the Draft Coastal LUP 

given that the final product will not only require approval by City Council, but also the CCC who will 

rely on CCC staff’s analysis of the document.   

The second is a comprehensive Sea Level Rise (SLR) Adaptation Plan. The Preliminary Draft Coastal 

LUP includes interim coastal hazard policies that begin to address the anticipated effects of sea level rise. 

However, additional study and consultant expertise is needed to decipher the available and forthcoming 

sea level rise models and tailor the outputs to local conditions, determine the costs and benefits of 

adaptation options appropriate for the City, identify the timing and trigger points for any new 

development standards, and balance the needs of private property owners with the public’s right to access 
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the coast, the protection of coastal resources, and safety. The policies or standards resulting from the SLR 

Adaptation Plan that City Council chooses to pursue would be processed as a separate LCP Amendment.   

The third work effort is a Lower Coast Visitor Serving Accommodations (LCVSA) Study. The 

Preliminary Draft Coastal LUP visitor-serving policies are considered generally compliant with the CCA. 

However, CCC staff have suggestions for new LCP policies that include a series of very detailed policies 

with definitions, calculations, fees and other requirements addressing the preservation of lower-cost 

visitor-serving accommodations that have not been reviewed by local community stakeholders or 

decision-makers.  City and CCC staff have agreed upon interim visitor-serving policies to be included in 

the Draft Coastal LUP until a LCVSA Study including inventories, technical studies, alternatives 

analysis, and outreach on this issue is completed.   The policies or standards resulting from the LCVSA 

Study that City Council chooses to pursue would be processed as a separate LCP Amendment.  
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  ATTACHMENT 3 – SAMPLE CONTRACT 

 

 

 

 
SANTA BARBARA CITY AGREEMENT NO._______________  

 

 With  

Name of Consultant/Firm for Project Name 

 

This Contract is entered into on _________________ by and between: 

 

The City of Santa Barbara, a Municipal Corporation, referred to herein as 

the “City,” 

  
    and,  

 

Name of Consultant/Firm, a California Corporation, referred to herein as 

the “Contractor,”  

 

WITNESSETH: 

 

WHEREAS, Contractor understands that the cost of services proposed under this contract, including 

extra services and reimbursable expenses as described below, cannot exceed $35,000 without the express 

written consent of the Santa Barbara City Council; 

 

 WHEREAS, Contractor has the special background, training and experience required by City, and 

in consideration of the mutual covenants, conditions, promises and agreements, herein, the City and 

Contractor AGREE:  

 

 1. SCOPE OF CONTRACTOR SERVICES 

 

 a. Contractor agrees to [[[SAMPLE LANGUAGE provide construction management services to the 

City for the construction of a 574-space parking structure located in the City's Lot No. 6 Parking Lot]]]] as 

described in more detail in the attached scope of services (Exhibit A) dated XXXXXXXXXXXXX.  

 

b. The City has been advised and enters into this Contract understanding that Name of Project 

Manager for Consultant has been designated the project manager for Project Name and that the Project 

Manager will have direct responsibility for interacting with City staff and delivering Contractor's services 

to the City under this Contract. Contractor shall not substitute nor otherwise allow any other person to serve 

in place of the Project Manager without the written consent of the Department Head, who shall have sole 

discretion as to whether the proposed substitution is acceptable. Should Contractor substitute or allow any 

unauthorized person to serve as project manager, Contractor shall have no right to any monies for services 

provided by that unauthorized person and City shall also have the right to immediately terminate this 

Contract. 

 

 2. COMPENSATION 
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 a. The total compensation for all services provided pursuant to this Contract, including all extra 

services as defined in Section 3 hereof and reimbursable expenses, shall not exceed the sum of $XXXXXXX 

without the express written approval of authorized representative of the City. The basic contract is for 

$XXXXXXXX and the total that may be claimed for Extra Services under Section 3 of this Contract shall not 

exceed $XXXXXXXX. This Contract provides the exclusive means of payment and reimbursement for costs 

to Contractor by the City. 

  b. Changes in personnel or in rates of compensation set forth in Exhibit A may be made 

only after written notice to and written approval by the Department Head, Name of Department Head, 

(“Department Head”).  

 c. Where travel costs are included in Exhibit A, only the actual travel costs (at fare, rate per mile or 

lump sum approved), and/or actual expenses pursuant to the provisions of the Contract and within guidelines 

approved by the City Finance Director will be reimbursed. 

 d. Contractor may be reimbursed for such other necessary costs, including actual costs of copies, 

printing, postage, shipping and documents expense, and all costs of other materials, equipment, services and 

supplies, as approved and required to complete the work, according to the attached Exhibit A.  

 e. Compensation for Extra Services of Contractor authorized in accordance with Section 2 shall be 

paid to Contractor by City in accordance with the fee schedule set forth in Exhibit A. Contractor shall only be 

entitled to payment for Extra Services under this Contract if Contractor has obtained authorization required 

under Section 3 below. 

 f. Contractor shall submit itemized statements, which shall include a detailing of the number of hours 

spent on each task and copies of all subcontractors' invoices, to request payment in accordance with the 

standard billing format issued by the City Department. Contractor shall keep records concerning payment 

items on a generally recognized accounting basis and such records shall be maintained for a period of 3 years 

following the completion of the work assigned. Such records shall be made available for copying, inspection 

or audit by City employees or independent agents during reasonable business hours. 

 

 3. EXTRA SERVICES OF CONTRACTOR 

 

 Prior to performing any services other than those described in Exhibit A ("Extra Services"), 

Contractor shall submit a written request for Extra Services and obtain the written approval of the Department 

Head or his/her designee. The request for Extra Services shall at minimum include a description of the services 

to be performed, the reason why the Extra Services are needed or required, a schedule for completion of the 

proposed Extra Services, and a not-to-exceed amount for performance of the proposed Extra Services. Each 

approved Extra Services request shall be billed separately. 

 

 4. TIME OF BEGINNING AND COMPLETION  

 

 Services shall begin upon full execution of this Contract by the City, and delivery of a fully executed 

copy of the Contract to the Contractor. Contractor shall adhere to schedules and deadlines agreed to by City 

and Contractor shown in Exhibit A.  Contractor's failure to complete the above services within the time 

specified, due to avoidable delays, may at the City's discretion be considered a material breach of this Contract. 

Contractor shall review the remaining work and schedule of performance at least monthly and shall confirm 

that completion may be expected within the schedule approved, or in the alternative, give immediate notice 

when it shall first appear that the approved schedule will not be sufficient, together with an explanation for 

any projected delays in the schedule. No extension of time to complete any portion of the services called for 

in the Contract shall be allowed except upon the express, written approval of the Department Head. Contractor 

shall request, in writing, a time extension for approval by City, promptly upon the occurrence of any action 

causing delay in Contractor's prosecution of the services. The nature of the delay, the corrective actions taken 

and the impacts on the project schedule shall be described in each request for a time extension. 

 

 5. OWNERSHIP OF DOCUMENTS  
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 All documents, computer programs, plans, renderings, charts, designs, drafts, surveys and other 

intellectual property which is originally developed by Contractor pursuant to this Contract shall become the 

property of City upon full and complete compensation to Contractor for services performed herein. Contractor 

will take such steps as are necessary to perfect or to protect the ownership interest of the City in such property. 

Contractor may retain copies of said documents for Contractor's file. 

 

 6. ASSIGNMENT OF CONTRACT  

 

 Contractor shall not assign, sublet or transfer any right, privilege or interest in this Contract, or any 

part thereof, without prior written consent of City. Contractor shall not substitute personnel designated in the 

proposal of Contractor without the written consent of City. 

 

 7. OFFICIAL NOTICES  

 

 Notices to either party shall be provided by personal delivery or by depositing them in the United 

States mail, first class postage prepaid, and addressed as identified at the signature page of this Contract. A 

party may change mailing address for all purposes under this Contract, by written notice. 

 

 8. DEFENSE, INDEMNITY AND HOLD HARMLESS  

 

      a.     Contractor shall, to the extent permitted by law, investigate, defend, indemnify and 

hold harmless the City, its officers, employees and agents from and against any and all loss, damage, 

liability, claims, demands, detriments, costs, charges and expenses (including reasonable attorney fees) and 

causes of action of whatsoever character which the City may incur, sustain or be subjected to on account of 

loss or damage to property or loss of use thereof, or for bodily injury to or death of any persons (including 

but not limited to property, employees, subcontractors, agents and invitees of each party hereto) arising out 

of or in any way connected with the work to be performed under this Agreement other than as such work 

relates to Professional Liability Insurance.  

 

      b.     With respect to Professional Liability Insurance, Contractor shall investigate, defend, 

indemnify and hold harmless the City, its officers, agents and employees from and against any and all 

loss, damage, liability, claims, demands, detriments, costs, charges and expenses (including reasonable 

attorney's fees) and causes of action of whatsoever character which City may incur, sustain or be 

subjected to on account of loss or damage to property or loss of use thereof, or for bodily injury to or 

death of any persons (including but not limited to property, employees, subcontractors, agents and 

invitees of each party hereto) arising out of or due to the acts, errors or omissions of Contractor. 

 

 9. INSURANCE REQUIREMENTS  

As part of the consideration of this Agreement, Consultant agrees to purchase and maintain at its sole cost 

and expense during the life of this agreement insurance coverage against claims for injuries to persons or 

damages to property which may arise from or in connection with the performance of the work hereunder 

by the Consultant, its agents, representatives, or employees.   

 

 

MINIMUM SCOPE AND LIMIT OF INSURANCE 
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Coverage shall be at least as broad as: 

A. Commercial General Liability (CGL): Insurance Services Office Form CG 00 01 covering CGL on 

an “occurrence” basis, including products and completed operations with limits of no less than Two 

Million Dollars ($2,000,000) per occurrence for bodily injury, personal injury and property damage.  

If a general aggregate limit applies, either the aggregate limit shall apply separately to this project or 

the general aggregate limit shall be twice the required occurrence limit.   

B. Automobile Liability:  Insurance Services Office Form Number CA 0001 covering Code 1 (any 

auto), or if Consultant has no owned autos, Code 8 (hired) and Code 9 (non-owned), with limits of no 

less than One Million Dollars ($1,000,000) per accident for bodily injury and property damage.   

C. Workers' Compensation:  In accordance with the provisions of the California Labor Code, 

Consultant is required to be insured against liability for Workers' Compensation or to undertake self-

insurance.  Statutory Workers' Compensation and Employers' Liability of at least $1,000,000 shall 

cover all Consultant's staff while performing any work incidental to the performance or this 

agreement.   

D. Professional Liability:  Professional Liability (Errors and Omission) Insurance appropriate to the 

Consultant’s profession, with limit no less than One Million Dollars ($1,000,000) per occurrence or 

claim and Two Million Dollars ($2,000,000) aggregate to cover all services rendered by the 

Consultant pursuant to this Agreement.   

If the Consultant maintains higher coverage limits than the amounts shown above, then the City requires 

and shall be entitled to coverage for the higher coverage limits maintained by the Consultant.  Any 

available insurance proceeds in excess of the specified minimum limits of insurance and coverage shall be 

available to the City. 

 

OTHER INSURANCE PROVISIONS 

Each insurance policy shall contain, or be endorsed to contain, the following five (5) provisions: 

 

1) Additional Insured Status 

The City of Santa Barbara, its officers, employees, and agents, shall be covered as additional insureds 

on the Commercial General Liability and the Automobile Liability policy with respect to liability 

arising out of work or operations performed by or on behalf of the Consultant including materials, 

parts, or equipment furnished in connection with such work or operations and automobiles owned, 

leased, hired, or borrowed by or on behalf of the Consultant.  Additional Insured coverage shall be 

provided in the form of an endorsement to the Consultant’s insurance (at least as broad as Insurance 

Services Office Form CG 20 10 11 85).  A copy of the endorsement evidencing that the City of Santa 

Barbara has been added as an additional insured on the policy, must be attached to the certificate of 

insurance.   

2) Subcontractors  

Consultant shall require and verify that all subcontractors maintain insurance meeting all the 

requirements stated herein, and Consultant shall ensure that the City is an additional insured on 

insurance required from subcontractors.  For Commercial General Liability coverage subcontractors 

shall provide coverage with a format at least as broad as Insurance Services Office form CG 20 38 04 

13. 

3) Notice of Cancellation 
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A provision that coverage will not be cancelled or subject to reduction without written notice given to 

the City Clerk, addressed to P.O. Box 1990, Santa Barbara, California 93102-1990. 

4) Primary Coverage 

For any claims related to this contract, the Consultant’s insurance coverage shall be primary insurance 

as respects the City, its officers, officials, employees, and volunteers. Any insurance or self-insurance 

maintained by the City shall be excess of the Consultant’s insurance and shall not contribute with it. 

5) Waiver of Subrogation  

Consultant hereby agrees to waive rights of subrogation which any insurer of Consultant may acquire 

from Consultant by virtue of the payment of any loss. Consultant agrees to obtain any endorsement 

that may be necessary to affect this waiver of subrogation.  Consultant agrees to obtain any 

endorsement that may be necessary to affect this waiver of subrogation, but this provision applies 

regardless of whether or not the City has received a waiver of subrogation endorsement from the 

insurer.   

 

The Workers’ Compensation policy shall be endorsed with a waiver of subrogation in favor of the 

City for all work performed by the Consultant, its employees, agents and subcontractors. 

 

ACCEPTABILITY OF INSURERS 

All insurance coverage shall be placed with insurers that have a current rating from AM Best of no less 

than A: VII; and are admitted insurance companies in the State of California.  All other insurers require 

prior approval of the City. 

CLAIMS MADE POLICIES 

If the required Professional Liability (Errors and Omissions) policy provides coverage on a claims-made 

basis:     

1. The Retroactive Date must be shown and must be before the date of the contract or the beginning 

of contract work. 

2. Insurance must be maintained and evidence of insurance must be provided for at least five (5) years 

after completion of the contract of work. 

3. If coverage is canceled or non-renewed, and not replaced with another claims-made policy form 

with a Retroactive Date prior to the contract effective date, the Consultant must purchase “extended 

reporting” coverage for a minimum of five (5) years after completion of contract work.   

COVERAGE LIMITS SPECIFICATIONS 

Approval of the insurance by City or acceptance of the certificate of insurance by City shall not relieve or 

decrease the extent to which the Consultant may be held responsible for payment of damages resulting 

from Consultant's services or operation pursuant to this Agreement, nor shall it be deemed a waiver of 

City's rights to insurance coverage hereunder. 

 

If, for any reason, Consultant fails to maintain insurance coverage which is required pursuant to this 

Agreement, the same shall be deemed a material breach of contract.  City, at its sole option, may 

terminate this Agreement and obtain damages from the Consultant resulting from said breach.  

Alternately, City may purchase such required insurance coverage, and without further notice to 

Consultant, City may deduct from sums due to Consultant any premium costs advanced by City for such 

insurance. 
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DEDUCTIBLES AND SELF-INSURED RETENTIONS  

Any deductibles or self-insured retentions must be declared to and approved by the City.  At the option of 

the City, either: the Consultant shall cause the insurer to reduce or eliminate such deductibles or self-

insured retentions as respects the City, its officers, officials, employees, and volunteers; or the Consultant 

shall provide a financial guarantee satisfactory to the City guaranteeing payment of losses and related 

investigations, claim administration, and defense expenses.  

 

EVIDENCE OF COVERAGE 

Consultant must provide evidence that it has secured the required insurance coverage before execution of 

this agreement.  A Certificate of Insurance supplied by the City or the appropriate ACORD and Insurance 

Services Office forms evidencing the above shall be completed by Consultant's insurer or its agent and 

submitted to the City prior to execution of this Agreement by the City.   

 

Consultant shall furnish the City with original certificates and amendatory endorsements or copies of the 

applicable policy language effecting coverage required by this clause.  All certificates and endorsements 

are to be received and approved by the City before work commences.  However, failure to obtain the 

required documents prior to the work beginning shall not waive the Consultant’s obligation to provide 

them.  The City reserves the right to require complete, certified copies of all required insurance policies, 

including endorsements required by these specifications, at any time.  

 

 10. TERMINATION  

 

 This Contract may be terminated with or without cause by either party at any time by giving the 

other no less than thirty (30) days notice in writing. In the event of such termination, Contractor shall 

deliver all programs, drawings, surveys, drafts, plans, work in progress and other documents related to the 

project to the City within five (5) days of the notice of termination. In the event of such termination, 

Contractor shall be compensated for such services as are performed and work product delivered to the 

City up to the point of termination. 

 11. RIGHT TO PERFORM SIMILAR SERVICES  

Nothing in this Contract shall restrict the City from providing the same or similar services through City 

employees, other contractors, other resources, or by arrangements with other agencies. Contractor may 

engage in similar activities to the extent that such work does not conflict with the proper performance of 

services under this Contract. 

 12. CONFLICT OF INTERESTS  

Contractor warrants by execution of this Contract that no person or selling agent has been employed or 

retained to solicit or secure this Contract upon an agreement or understanding for commission, 

percentage, brokerage or contingent fee, and that Contractor maintains no agreement, employment, or 

position which would be in conflict with the duties to be performed for City under this Contract. 

Contractor further agrees that during the term of this Contract, Contractor will not obtain, engage in, or 

undertake any interests, obligations or duty that would be in conflict with, or interfere with, the services 

or duties to be performed under the provisions of this Contract. 

 13. ADMINISTRATION OF EMPLOYMENT  

Contractor shall obtain and administer the employment of personnel having the background, training, 

experience, licenses and registration necessary for the work assigned, including all coordination, the 

withholding of proper taxes and benefits, the payment of wages, employer's contributions for FICA, and 

Federal and State unemployment payments, and the review and maintenance of any necessary licenses, 

certificates, memberships and other qualifications necessary for the services to be provided. Contractor is 
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an independent contractor and shall not be considered an agent or employee of the City for any purpose. 

Contractor and its employees and agents are not entitled to any of the benefits or privileges that the City 

provides its employees.  

 14. BUSINESS TAX CERTIFICATE  

Prior to the execution of the Contract, Contractor shall obtain a business tax certificate from the City at 

Contractor's expense. Contractor shall maintain a business tax certificate as required by the City Finance 

Director during the term of this Contract. 

 15. NO WAIVER OF PROVISIONS  

No waiver of a breach of any provision of this Contract shall be construed to be a continuing waiver of 

that provision, nor a waiver of any breach of another provision of this Contract. 

 16. APPLICABLE LAWS, PARTIAL INVALIDITY  

This Contract shall be subject to the Santa Barbara City Charter, and the laws, rules, regulations and 

ordinances in effect within the City of Santa Barbara, County of Santa Barbara, California, and any 

interpretation of the law that may be necessary shall be pursuant to the laws applicable within that 

jurisdiction. If any provision of this Contract is determined to be invalid, illegal or unenforceable for any 

reason, that provision shall be deleted from this Contract and such deletion shall in no way affect, impair, 

or invalidate any other provision of this Contract, unless it was material to the consideration for the 

performance required. If a provision is deleted which is not material to such consideration, the remaining 

provisions shall be given the force and effect originally intended. 

 17. NON-DISCRIMINATION ORDINANCE  

Contractor shall perform all work pursuant to this Contract in compliance with Section 9.126.020 of the 

Santa Barbara Municipal Code (a copy of which is attached as Exhibit B), prohibiting unlawful 

discrimination in employment practices, and shall be bound by the terms of such ordinance.  

 18. CITY SERVICE CONTRACTOR MANDATORY MINIMUM WAGE  

 a. Chapter 9.128 of the Santa Barbara Municipal Code establishes a mandatory minimum wage 

for employees of contractors providing services to the City. In the performance of this Agreement, 

Contractor and any subcontractor, agent, or assignee of Contractor under this Agreement shall comply 

with the provisions of Chapter 9.128 of the Municipal Code as such Chapter existed upon the adoption of 

this Agreement or the last date this Agreement was amended. 

 b. Current Living Wage Certificates on forms supplied by the City shall be completed by Contractor, 

submitted to City prior to execution of this Contract by City, and attached as Exhibit C. Contractor shall 

require any and all subcontractors and all tiers of such subcontractors to provide Living Wage Certificates as 

required by Santa Barbara Municipal Code Chapter 9.128. 

 19. NONAPPROPRIATIONS OF FUNDS 

Notwithstanding any other provision of this Agreement, in the event that no funds or insufficient funds 

are appropriated or budgeted by the City, or funds are not otherwise available for payments in the fiscal 

year(s) covered by the term of this Agreement, then City will notify Contractor of such occurrence and 

City may terminate or suspend this Agreement in whole or in part, with or without a prior notice 

period.  Subsequent to termination of this Agreement under this provision, City shall have no obligation 

to make payments with regard to the remainder of the term. 

 20. COASTAL COMMISSION GRANT REQUIREMENTS 

The Contractor shall include the California Coastal Commission (CCC) and State Coastal Conservancy 

(SCC) names and logos in a prominent location in all published materials and final reports submitted to 

the City.  Less formal materials, such as stakeholder participation rosters and outreach agendas, do not 

need to include acknowledgement of CCC and SCC support.  The Contractor shall state the CCC and 
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SCC’s support in project-related press releases, contacts with the media, and social media postings, and 

on its website.  The Commission shall have the right to republish any material generated as a result of this 

Agreement. 

 

 

 

 

 

 

 

 

 

IN WITNESS WHEREOF, the parties have executed this contract as of the date and year 

first written above. 

 

 

CITY OF SANTA BARBARA 

A Municipal Corporation 

Name of Consultant/Firm 

 

 

 

William Hornung, C.P.M. 

General Services Manager 

 

 

 

 

Signature 

  

Type or Print Name 

 

 

Title 

  

Address 

 

 

City     State         Zip  

 

 

Telephone Number 
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EXHIBIT A 

 

Scope of Services  
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 EXHIBIT B 

 

Contractor’s Nondiscriminatory Employment Certificate 
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 CONTRACTOR'S NONDISCRIMINATORY EMPLOYMENT CERTIFICATE 

 Santa Barbara Municipal Code § 9.126.020 

 

A. Certificate Generally 

 

 Consistent with a policy of nondiscrimination in employment on contracts of the City of Santa 

Barbara and in furtherance of the provisions of Section 1735 and 1777.6 of the California Labor Code a 

"contractor's obligation for nondiscriminatory employment certificate" as hereinafter set forth shall be 

attached and incorporated by reference as an indispensable and integral term of all bid specifications and 

contracts of the City for purchases, services, and the construction, repair, or improvement of public works. 

 

B. Contents of Certificate 

  

The Contractor's obligation for nondiscriminatory employment is as follows: 

 

 1. The Contractor will not discriminate against any employee or applicant for employment because 

of race, creed, color, national origin, ancestry, sexual orientation, political affiliation or beliefs, 

sex, age, physical handicap, medical condition, marital status or pregnancy (as those terms are 

defined by the California Fair Employment and Housing Act -- Government Code Section 

12900-12996), except where such discrimination is based on a bona fide occupational 

qualification. The Contractor will take positive action or ensure that applicants are employed, and 

that employees are treated during employment, without regard to their race, creed, color, national 

origin, ancestry, sexual orientation, political affiliation or beliefs, sex, age, physical handicap, 

medical condition, marital status or pregnancy (as those terms are defined by the California Fair 

Employment and Housing Act -- Government Code Section 12900-12996), except where such 

discrimination is based on a bona fide occupational qualification. Such action shall include but not 

be limited to the following: Employment, upgrading, demotion, or transfer; recruitment or 

recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and 

selection for training, including apprenticeship. The Contractor agrees to post in conspicuous 

places, available to employees and applicants for employment, notices to be provided by the City 

setting forth the provisions of this nondiscrimination clause. 

 

 2. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of 

the Contractor, state that all qualified applicants will receive consideration for employment 

without regard to race, color, national origin, ancestry, sexual orientation, political affiliation or 

beliefs, sex, age, physical handicap, medical condition, marital status or pregnancy (as those terms 

are defined by the California Fair Employment and Housing Act -- Government Code Section 

12900-12996), except where such discrimination is based on a bona fide occupational 

qualification. 

 

3. The Contractor will send to each labor union or representative of workers, with which he has a 

collective bargaining agreement or other contract or understanding, a notice to be provided by the 

City advising the said labor union or workers' representative of the Contractor's commitments 

under this provision, and shall post copies of the notice in conspicuous places available to 

employees and applicants for employment. 

 

4. The Contractor will permit access to his records of employment, employment advertisements, 

application forms, and other pertinent data and records by the City, the Fair Employment Practices 

Commission, or any other appropriate agency of the State designated by the City for the purposes 

of investigation to ascertain compliance with the Contractor's Obligation for Nondiscriminatory 

Employment provisions of this contract, or Fair Employment Practices statute.  
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5. A finding of willful violation of the nondiscriminatory employment practices article of this 

contract or of the Fair Employment Practices Act shall be regarded by the City as a basis for 

determining that as to future contracts for which the Contractor may submit bids, the Contractor 

is a "disqualified bidder" for being "nonresponsible". 

 

The City shall deem a finding of willful violation of the Fair Employment Practices Act to have 

occurred upon receipt of written notice from the Fair Employment Practices Commission that it 

has investigated and determined that the Contractor has violated the Fair Employment Practices 

Act and has issued an order under Labor Code Section 1426 or obtained an injunction under Labor 

Code Section 1429. 

 

 Upon receipt of any such written notice, the City shall notify the Contractor that unless he 

demonstrates to the satisfaction of the City within a stated period that the violation has been 

corrected, he shall be declared a "disqualified bidder" until such time as the Contractor can 

demonstrate that he has implemented remedial measures, satisfactory to the City, to eliminate the 

discriminatory employment practices which constituted the violation found by the Fair 

Employment Practices Commission. 

 

 6. Upon receipt from any person of a complaint of alleged discrimination under any City contract, 

the City Administrator shall ascertain whether probable cause for such complaint exists. If 

probable cause for the complaint is found, the City Administrator shall request the City Council 

to hold a public hearing to determine the existence of a discriminatory practice in violation of this 

contract. 

 

 In addition to any other remedy or action provided by law or the terms of this contract, the 

Contractor agrees that, should the City Council determine after a public hearing duly noticed to 

the Contractor that the Contractor has not complied with the nondiscriminatory employment 

practices provisions of this contract or has willfully violated such provisions, the City may, without 

liability of any kind, terminate, cancel, or suspend this contract, in whole or in part. In addition, 

upon such determination the Contractor shall, as a penalty to the City, forfeit a penalty of $25.00 

for each calendar day, or portion thereof, for each person who was denied employment as a result 

of such noncompliance. Such moneys shall be recovered from the Contractor. The City may 

deduct any such penalties from any moneys due the Contractor from the City. 

 

7. The Contractor certifies to the City that he has met or will meet the following standards for positive 

compliance, which shall be evaluated in each case by the City: 

 

  a. The Contractor shall notify all supervisors, foremen and other personnel officers in writing of 

the content of the nondiscrimination provision and their responsibilities under it. 

  b. The Contractor shall notify all sources of employee referrals (including unions, employment 

agencies, advertisements, Department of Employment) of the content of the nondiscrimination 

provision. 

  c. The Contractor shall file a basic compliance report as required by the City. Willfully false 

statements made in such reports shall be punishable as provided by law. The compliance report 

shall also specify the sources of the work force and who has the responsibility for determining 

whom to hire, or whether or not to hire. 

  d. The Contractor shall notify the City of opposition to the nondiscrimination provision by 

individuals, firms or organizations during the period of this contract. 
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8. Nothing contained in this Contractor's Obligation for Nondiscriminatory Employment Certificate 

shall be construed in any manner to prevent the City from pursuing any other remedies that may 

be available at law. 

 

 9. The Contractor certifies to the City that he will comply with the following requirements with 

regard to all subcontractors and suppliers: 

 

  a. In the performance of the work under this contract, the Contractor will include the provisions 

of the foregoing paragraphs (1) through (8) in all subcontracts and in any supply contract to be 

performed within the State of California, so that such provisions will be equally binding upon 

each subcontractor and each supplier. 

  b. Contractor will take such action with respect to any subcontract or purchase order as the City 

may direct as a means of enforcing such provisions including sanctions for noncompliance: 

Provided, however, that in the event the Contractor becomes involved in, or is threatened with, 

litigation with a subcontractor or supplier as a result of such direction by the City, the 

Contractor may request the City to enter into such litigation to protect the interests of the City. 
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 EXHIBIT C 

 

Contractor’s Living Wage Certificate 
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CITY OF SANTA BARBARA 

Living Wage Compliance Statement 

 

July 1, 2017 through June 30, 2018 

 

TO BE COMPLETED BY ALL CONTRACTORS PROVIDING SERVICES TO THE CITY OF 

SANTA BARBARA 

 

 Official notification to:  _______________________________   _________________ 

  Name of Company  Contract No. 

 

 _______________________________ 

 Mailing Address 

 

  _______________________________ 

 City, State & Zip 

 

The service contract that is pending between your company and the City of Santa Barbara is subject to the 

City of Santa Barbara Living Wage Ordinance, SBMC Chapter 9.128 (hereinafter referred to as “the 

Ordinance”).  Fax the compliance statement to: the City of Santa Barbara Purchasing Division at (805) 897-

1977. 

 

Current living wage rates will apply to all subsequent contracts and contract renewals exercised during 

the remainder of the current fiscal year ending June 30, 2018 

 

The Ordinance requires that employees working for your firm on this contract be notified that the City of 

Santa Barbara Living Wage Ordinance applies to them. As part of compliance for this contract, you are 

required to notify affected employees that: 

 

Effective from July 1, 2017, through June 30, 2018, the current rate for minimum compensation to 

employees is: 

 

1. $17.55 per hour if no qualifying benefits are provided. 

 

2. $15.04 per hour if Basic Medical Insurance is provided at no cost to the employee and 

Compensated Holidays. 

 

3. $13.79 per hour if in addition to the benefits in 2 above an approved Supplemental 

Employee Benefits as shown in Section 2.C below. 

(All capitalized terms used herein are used as defined in the Ordinance, SBMC Chapter 9.128) 

 

Note: the City may request any or all payrolls records, time cards, and other associated documentation to 

demonstrate compliance.  Any such request will be made to your firm in writing and the records must be 

provided within fourteen calendar days. The City may also conduct on-site audits to verify compliance. 

These audits may include, but are not limited to, employee interviews. 

Direct questions regarding this Ordinance to General Services Manager, City of Santa Barbara Finance 

Department, P.O. Box 1990, Santa Barbara, CA  93102. 
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1.  THIS CONTRACT IS NOT SUBJECT TO THE LIVING WAGE ORDINANCE: 

 Exemption for Handicapped Individuals and Apprentices.  For the purposes of this 

form, an employee shall not include a “handicapped employee” employed pursuant to a 

special license issued under Sections 1191 and 1191.5 of the state Labor Code or an 

“apprentice” or “learner” employed pursuant to a special license issued under Section 1192 

of the state Labor Code. 

 Exemption for Student Interns.  For the purposes of this form, an employee shall also not 

include a student intern which shall be defined as a person receiving educational or school 

credit at a duly licensed and accredited school or educational institution as part of or in 

connection with his or her employment or service with the City Service Contractor. 

 Public Entity. 

 Non-profit exemption. 

 Workers are part of a bona fide collective bargaining agreement. 

 Persons employed are defined as executive or professional as used in the federal Fair 

Labors Standards Act of 1938 (29 USC Section 201 et. seq.). 

 Including this agreement, the amount awarded by the City to your firm through one 

or more agreements is less than eighteen thousand & four hundred & seventy-nine 

dollars ($18,799) when calculated on a City fiscal year basis (July to June). 

 Services are incidental.  Explain: ___________________________________________ 

__________________________________________________________________________ 

* Complete the certification portion. 

 

2.  THIS CONTRACT IS SUBJECT TO THE LIVING WAGE ORDINANCE:   

 

A.  Employees receive a pay rate that meets or exceeds the City of Santa Barbara Living Wage 

requirement of $17.55 per hour without benefits.  

* Complete items #3, #4, & #5 on page 3 and sign the certification portion on next page. 

 

B.  Employees receive a pay rate that meets or exceeds the City of Santa Barbara Living Wage 

requirement of $15.04 per hour with benefits the below benefits.  

 i. A combined twelve days compensated leave time annually for full-time employees, and 

prorated leave for employees working less than full time 

 ii. Basic Medical Insurance Coverage for the Employee at no cost. 
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* Complete items #3, #4, & #5 below and sign the certification portion on next page. 

C.  Employees receive a pay rate that meets or exceeds the City of Santa Barbara Living Wage City of 

Santa Barbara Living Wage requirement of $13.79 per hour with all of the following benefits: 

 i. A combined twelve days compensated leave time annually for full-time employees, and 

prorated leave for employees working less than full time 

 ii. Basic Medical Insurance Coverage for the Employee at no cost. 

 iii. Basic Medical Insurance Coverage for the Employee’s spouse, domestic partner or 

family. 

 iv. One additional Supplemental Benefit as defined in the Ordinance. 

 Pension or deferred compensation retirement plan. 

 Childcare or dependent care. 

 Equivalent of ten (10) eight hour days of compensated leave over and above the 

compensated leave in item 1. 

 Other: ______________________________________________________ 

* Complete items #3, #4, & #5 below and sign the certification portion on next page. 

 

3. Will any subcontractors perform work on this contract?    Yes     No 

 If yes, please indicate company(s) on an additional page. 

 

4. Will you post employee notification form in an area accessible to employees working on City of 

Santa Barbara contracts?    Yes     No 

 

5. You may be required to provide certified payroll records, time cards, and other records any time during 

the contract period to demonstrate compliance. These payroll records must include the following 

information for each employee working on this contract: employee name, job classification, employer 

benefit contribution, and hourly pay under this contract. 

 Do you agree to provide this information within 14 calendar days when requested?   Yes      No 

 

 The City may also perform on site payroll audits that may include, but are not limited to, employee 

interviews. 
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6.  To qualify for a lower wage tier, you must offer insurance at no cost to your employees and match 

one of the following plans in terms of co-pays/out-of-pocket expenses. 

 

 Blue Shield HMO: No deductible, $150 co-pay for emergency room visits, no charge for 

preventative care, $25 co-pay for office visits to Primary Care Physicians/$35 co-pay to 

Specialists; Prescriptions: $20 co-pay for generics; $30 co-pay for brand, & $45 co-pay for non-

formulary 

 Kaiser HMO: No deductible, $50 co-pay for emergency room visits, no charge for preventative 

care, $15 co-pay for office visits; Prescriptions: $10 co-pay for generics; $20 co-pay for brand, & 

non-formulary is not covered 

 Blue Shield PPO: Deductibles: $500/individual $1,000/family, $100 co-pay + 20% coinsurance 

for emergency room visits, no charge for preventative care, $25 co-pay for office visits; 

Prescriptions: $20 co-pay for generics; $30 co-pay for brand, & $45 for non-formulary 

 Blue Shield Health Reimbursement PPO: Deductibles: $2,000/individual $4,000/family, 20% 

coinsurance for emergency room visits, no charge for preventative care, 20% coinsurance for 

office visits; Prescriptions: $10 co-pay for generics; $20 co-pay for brand, & $35 for non-

formulary 

 Blue Shield Health Savings Account PPO: Deductibles: $2,500/employee only coverage, 

$5,000/family, 20% coinsurance for emergency room visits, no charge for preventative care, 20% 

coinsurance for office visits; Prescriptions: $15 co-pay for generics; $25 co-pay for brand, & $40 

for non-formulary after combined medical/RX plan deductible 

 

The signatory below hereby certifies, under penalty of perjury, that the forgoing information is 

correct: 

 

 

 ____________________________________________________________________________________  

Contact Name  Phone number Fax number 

 

______________________________________ 

Email Address 

 

 __________________________________________   ___________________________________  

Name and Title (Please print) Signature 

 

 __________________________________________  

Date 
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CITY OF SANTA BARBARA 

Living Wage Benefits Statement 

 

July 1, 2017 through June 30, 2018 

 

TO BE COMPLETED WITHIN 45-DAYS AFTER COMPLETING SERVICES TO THE CITY OF 

SANTA BARBARA UNDER A PURCHASE ORDER OR CONTRACT 

 

 Official notification to:     _______________________________  

      Name of Company 

  

 _______________________________ 

  Mailing Address 

 

 _______________________________ 

 City, State & Zip 

 

  Contract Number:  _______________________________ 

 

RATE PAID: 

 

 $17.55 per hour if no qualifying benefits are provided. 

 

 $15.04 per hour if Basic Medical Insurance is provided at no cost to the employee and 

Compensated Holidays. 

 

 $13.79 per hour if in addition to the benefits in 2 above an approved Supplemental 

Employee Benefits are provided such as family medical care, dental, etc. 

 

 Exempt 

 

1. Did the Living Wage requirements cause you to bid higher prices?      Yes     No 

 

2. If yes, how much?  $______________________________________________________ 

 

3. How many employees worked under this PO?  ________________________________ 

 

4. How many were Full Time: ________________  Part Time: ______________________ 

 

5. How many employees benefited from the Living Wage requirements: _______________ 

 

6. What was the aggregate (total) amount the employees benefited: $________________ 

 

7. Comments: 

 

 

 

 

 

LIVING WAGE NOTICE 
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You are responsible for notifying your employees through distributing this notice to your employees 

assigned to the City of Santa Barbara’s accounts and/or posting this notice in common area(s) such as break 

rooms. The company you are working for has a contract (or contracts) with the City of Santa Barbara that 

is subject to the Living Wage requirements.   

 

Effective from July 1, 2017, through June 30, 2018, the current rate for minimum compensation to 

employees is: 

 

1. $17.55 per hour if no qualifying benefits are provided. 

 

2. $15.04 per hour if Basic Medical Insurance is provided at no cost to the employee and 

Compensated Holidays. 

 

3. $13.79 per hour if in addition to the benefits in 2 above an approved Supplemental 

Employee Benefits as shown in Section 2.C below. 

 

If you believe that there has been a violation of any provision of these regulations or the City’s Living Wage 

Ordinance, please report such acts to the City along with any pertinent records that will assist the City in 

its investigation. The City will investigate the claim of violation and determine whether a violation of the 

Living Wage Ordinance is apparent or not. Employee Grievance Forms for reporting perceived violations 

are available from the Purchasing Department, at 310 E. Ortega St. or call 805-564-5349 to request a form. 

 

Upon receipt of notice of a possible violation, the City shall notify the Service Contractor of the complaint 

and shall seek a mutually acceptable resolution within twenty (20) days from receipt of the complaint form. 

If resolution is not accomplished, the City shall make a determination regarding the alleged violation and 

advise the Employee of how he or she may pursue their right to a legal action to determine whether a 

violation has occurred or not. 

 

If the City determines that there has been no violation of the City’s Living Wage Ordinance, the City 

Finance Director shall issue a written notice of its determination to both you and the Service Contractor. 

However, the making of such a determination shall not preclude you from initiating legal action seeking a 

legal determination that a violation of SBMC Chapter 9.128 has occurred. 

 

Service Contractors shall not discharge, reduce the compensation of, or otherwise discriminate against or 

retaliate against, you for making a complaint to the City, participating in any of its proceedings, using any 

civil remedy to enforce your rights, or otherwise asserting your rights under these regulations or SBMC 

Chapter 9.128. 

 

If you feel that you are being retaliated against (such as termination, reduction in wages or benefits 

or adverse changes in working conditions) for alleging contractor non-compliance with these 

regulations, you may report the alleged retaliation in the same manner as the initial complaint 
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CERTIFICATE OF INSURANCE 
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 ATTACHMENT 4 - NON-COLLUSION DECLARATION 

This declaration is submitted with a proposal (City RFP No. 3896) to the City of Santa Barbara.  I 

declare under penalty of perjury, as follows: 

 

That any statement of fact in such proposal is true, without reservation;  

 

That such proposal was not made in the interest of or on behalf of any undisclosed person, partnership, 

company association or corporation; 

 

That such proposal is genuine and not collusion or sham; 

 

That I have not, directly or indirectly, by agreement, communication or conference with anyone, 

attempted to induce action prejudicial to the interest of the City of Santa Barbara, or any other bidder or 

proposer or anyone else interested in the proposed contract; and further, 

 

That prior to the public opening and reading of this proposal,  

  a. I did not, directly or indirectly, induce or solicit anyone else to submit a false or sham proposal; 

  b. I did not, directly or indirectly, collude, conspire, connive or agree with  anyone else that I or 

anyone else would submit a false or sham proposal,  or that anyone should refrain from 

bidding or withdraw this proposal; 

 c. I did not, in any manner, directly or indirectly, seek by agreements,  communications, or 

conference with anyone to raise or fix any overhead,  profit, or cost element of this 

 proposal price, or that of anyone else; and 

 d. I did not, directly or indirectly, submit the proposal price or any  breakdown thereof, or the 

contents thereof, or divulge information or data relative thereto, to any other corporation, 

partnership, company, association, organization, bid depository, or to any member or agent 

thereof, or to any individual or group of individuals, except to the City of Santa Barbara (and to 

persons who are not bidders separately and who have a partnership or other financial interest with 

me in my business). 

 

 I declare under penalty of perjury that the foregoing is true and correct.  

 

  

______________________________ _____________________________ 

 (Date and Place)    Signature 

 

 

 __________________________________ 

Name of Proposer 

 


